DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/25/10
PAGE 005 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HARRINGTON YARD STORMWATER RETROFIT
CALL ORDER : 005 CONTRACT ID : 28-035-01.01 COUNTIES : KENT
LETTING DATE : DISTRICT : M8
STATE/FEDERAL AID NO: 28-035-01 CONTRACT TIME : 68 CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) 28-035-01
HARRINGTON YARD STORMWATER RETROFIT
SET-ASIDE
VENDOR RANKING : Contract was awarded on 02/25/10 to vendor RALPH CAHALL & SON PAVING INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 323,114.59 150.8264% 100.0000%
1 RALPH CAHALL & SON PAVING INC, 2935 S DUPONT BLVD, SMYRNA, DE, 19977 S 214,229.53 100.0000% 66.3014%
2 HIE CONTRACTORS, 324 MARKUS COURT, NEWARK, DE, 19713 $ 221,156.22 103.2333% 68.4451%
3 KENT CONSTRUCTION COMPANY, INC., 2 BIG OAK RD, SMYRNA, DE, 19977 S 232,721.26 108.6317% 72.0244%
4 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 234,863.18 109.6316% 72.6873%
5 DIXIE CONST COMPANY, INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028 S 236,120.35 110.2184% 73.0764%
6 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 269,029.75 125.5801% 83.2614%
7 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 281,663.86 131.4776% 87.1715%
8 A P CROLL & SON, INC., P O BOX 748, GEORGETOWN, DE, 19947 $ 328,533.12 153.3557% 101.6770%
9 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 331,437.96 154.7116% 102.5760%
MITTEN CONSTRUCTION COMPANY IRREGULAR
ZACK EXCAVATING INC IRREGULAR
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | RALPH CAHALL & SON PAVING IN |HIE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt T e e e IR
SECTION 0001 HARG
| | |
0010 201000 LUMP | 10000.00000 10000.00] 12600.00000 12600.00] 8640.00000 8640.00
CLEARING AND GRUBBING | | |
0020 202000 762.000 CY | 19.52698 14879.56| 9.14000 6964.68 | 3.50000 2667.00
EXCAVATION AND EMBANKMENT | | |
0030 209001 25.000 cCY | 36.73473 918.37] 10.62000 265.50| 20.00000 500.00
BORROW, TYPE A | | |
0040 209002 25.000 cCY | 38.10287 952.57] 10.62000 265.50 | 20.00000 500.00
BORROW, TYPE B | |
0050 212000 50.000 CY | 21.02646 1051.32] 13.66000 683.00] 5.00000 250.00
UNDERCUT EXCAVATION | | |
0060 250000 10.000 cCY | 34.05983 340.60| 12.37000 123.70] 81.00000 810.00
SEDIMENT REMOVAL | | |
0070 251501 1460.000 LF | 2.35299 3435.37| 0.93000 1357.80] 1.50000 2190.00
SILT FENCE | | |
0080 252500 2.000 EACH | 3000.00000 6000.00 | 2347.20000 4694.40| 2700.00000 5400.00
| | |

SEDIMENT SCREEN



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/25/10
PAGE 005 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE HARRINGTON YARD STORMWATER RETROFIT
CALL ORDER 005 CONTRACT 1ID 28-035-01.01 COUNTIES KENT
LETTING DATE DISTRICT M8
SET-ASIDE
I ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |RALPH CAHALL & SON PAVING IN |HIE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0090 254000 3.000 TON | 101.70420 305.11] 34.42000 103.26] 360.00000 1080.00
STONE CHECK DAM | | |
0100 268000 120.000 TON | 35.14379 4217.25] 25.97000 3116.40] 36.00000 4320.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0110 270500 1.000 EACH | 297.92244 297.92| 153.00000 153.00] 500.00000 500.00
DEWATERING BAG | | |
0120 271000 3673.000 CY | 8.31790 30551.65] 3.56000 13075.88| 7.44000 27327.12
STORMWATER MANAGEMENT POND | | |
0130 272000 1.000 EACH | 17562.50000 17562.50| 15851.89000 15851.89| 15336.00000 15336.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0140 272500 1.000 EACH | 612.96210 612.96| 263.83000 263.83] 1296.00000 1296.00
SKIMMER DEWATERING DEVICE | | |
0150 302007 128.000 CYy | 59.22025 7580.19] 41.85000 5356.80] 38.00000 4864.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0160 302503 35.000 TON | 37.70264 1319.59] 34.44000 1205.40] 20.00000 700.00
DELAWARE NO. 57 STONE | | |
0170 401645 17.000 TON | 110.00000 1870.00] 129.17000 2195.89| 128.96000 2192.32
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0180 401648 25.000 TON | 99.40507 2485.13| 78.74000 1968.50] 118.11000 2952.75
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0190 401663 42.000 TON | 90.10044 3784.22| 68.69000 2884.98| 118.11000 4960.62
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0200 501004 412.000 SY | 73.60203 30324.04] 38.75000 15965.00| 72.80000 29993.60
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | | |
0210 701010 130.000 LF | 28.74012 3736.22] 21.00000 2730.00] 27.00000 3510.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0220 712006 132.000 SY | 68.55632 9049.43| 49.04000 6473.28] 63.00000 8316.00
RIPRAP, R-5 | | |
0230 713003 132.000 SY | 4.74635 626.52] 1.79000 236.28] 1.50000 198.00
GEOTEXTILES, RIPRAP | | |
0240 727004 770.000 LF | 17.26321 13292.67| 7.02000 5405.40] 6.40000 4928.00
CHAIN-LINK FENCE, 6' HIGH | | |
0250 727006 5.000 EACH | 207.91583 1039.58]| 25.20000 126.00] 26.00000 130.00
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | | |
0260 727007 697.000 LF | 44.12808 30757.27] 17.70000 12336.90| 18.20000 12685.40
CHAIN-LINK FENCE, 8' HIGH | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/25/10
PAGE 005 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HARRINGTON YARD STORMWATER RETROFIT
CALL ORDER : 005 CONTRACT 1ID 28-035-01.01 COUNTIES : KENT
LETTING DATE DISTRICT M8
SET-ASIDE
I ( 0o ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |RALPH CAHALL & SON PAVING IN |HIE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0270 727008 6.000 EACH | 200.00000 1200.00] 51.63000 309.78] 53.10000 318.60
TERMINAL POSTS FOR 8' CHAIN-LINK FENCE | | |
0280 727012 2.000 EACH | 2000.00000 4000.00] 821.10000 1642.20] 850.00000 1700.00
VEHICULAR GATES | |
0290 732002 8198.000 SY | 5.46498 44801.91 | 5.47000 44843 .06 | 2.48000 20331.04
TOPSOIL, 6" DEPTH | | |
0300 734013 5288.000 SY | 0.47581 2516.08] 0.24000 1269.12] 0.29000 1533.52
PERMANENT GRASS SEEDING, DRY GROUND | | |
0310 734015 2189.000 sSY | 0.61820 1353.24] 0.27000 591.03] 0.30000 656.70
PERMANENT GRASS SEEDING, WET GROUND | | |
0320 734017 2000.000 sY | 0.36732 734.64 | 0.26000 520.00] 0.20000 400.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0330 734515 721.000 SY | 1.79414 1293.57] 1.05000 757.05| 0.30000 216.30
PERMANENT SEEDING, ALKALIGRASS | | |
0340 735006 2000.000 sY | 0.73229 1464.58]| 0.26000 520.00] 0.30000 600.00
MULCHING, STRAW | | |
0350 735533 135.000 SY | 4.19411 566.20] 1.84000 248.40] 1.50000 202.50
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0360 735534 6615.000 sSY | 1.64952 10911.57| 0.44000 2910.60] 1.25000 8268.75
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0370 735535 1390.000 SY | 2.45486 3412.26| 1.84000 2557.60] 1.40000 1946.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0380 735536 108.000 SY | 7.79998 842 .40 7.35000 793.80| 2.00000 216.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0390 749687 22.000 EACH | 100.00000 2200.00] 71.03000 1562.66| 75.00000 1650.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0400 762001 100.000 LF | 3.64095 364.10] 3.10000 310.00] 2.70000 270.00
SAW CUTTING, HOT MIX | | |
0410 763000 LUMP | 14731.99800 14732.00| 8313.90000 8313.90] 10000.00000 10000.00
INITIAL EXPENSE | |
0420 763501 LUMP | 14731.99800 14732.00| 4725.00000 4725.00] 8100.00000 8100.00
CONSTRUCTION ENGINEERING | | |
0430 763631 LUMP | 13000.00000 13000.00| 9898.64000 9898.64| 10400.00000 10400.00
RELOCATE WASH RACK | | |
0440 763638 LUMP | 8000.00000 8000.00] 16053.42000 16053.42| 8100.00000 8100.00
NON-POTABLE WELL WITH ELECTRIC SERVICE | | |
SECTION TOTALS | S 323,114.59| $ 214,229.53| $ 221,156.22
—————————————————————————————————————————— e e e
CONTRACT TOTALS | S 323,114.59| $ 214,229.53| $ 221,156.22

DBE GOALS




SUPERPAVE, TYPE B HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/25/10
PAGE 005 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE HARRINGTON YARD STORMWATER RETROFIT
CALL ORDER 005 CONTRACT 1ID 28-035-01.01 COUNTIES : KENT
LETTING DATE DISTRICT M8
SET-ASIDE
| ( 3 ) I ( 4 ) | ( 5 )
|KENT CONSTRUCTION CO INC |A-DEL CONSTRUCTION CO INC |[DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 HARG
| | |
0010 201000 LUMP | 7013.50000 7013.50] 11895.62000 11895.62| 8110.00000 8110.00
CLEARING AND GRUBBING | | |
0020 202000 762.000 CY | 5.31000 4046 .22 12.70000 9677.40] 9.95000 7581.90
EXCAVATION AND EMBANKMENT | | |
0030 209001 25.000 CYy | 36.43000 910.75] 7.00000 175.00] 20.10000 502.50
BORROW, TYPE A | | |
0040 209002 25.000 CYy | 36.43000 910.75] 8.00000 200.00] 30.80000 770.00
BORROW, TYPE B | |
0050 212000 50.000 CYy | 7.69500 384.75] 5.45000 272.50] 16.40000 820.00
UNDERCUT EXCAVATION | | |
0060 250000 10.000 cCY | 95.51000 955.10] 25.00000 250.00] 16.10000 161.00
SEDIMENT REMOVAL | | |
0070 251501 1460.000 LF | 1.96000 2861.60] 1.62000 2365.20] 1.60000 2336.00
SILT FENCE | | |
0080 252500 2.000 EACH | 2011.80000 4023.60] 1150.00000 2300.00] 2300.00000 4600.00
SEDIMENT SCREEN | | |
0090 254000 3.000 TON | 96.25000 288.75] 133.58000 400.74] 71.00000 213.00
STONE CHECK DAM | | |
0100 268000 120.000 TON | 48.63000 5835.60] 13.61000 1633.20] 28.00000 3360.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0110 270500 1.000 EACH | 460.33000 460.33] 320.00000 320.00] 238.00000 238.00
DEWATERING BAG | | |
0120 271000 3673.000 CY | 4.22000 15500.06 | 6.96000 25564.08]| 12.50000 45912.50
STORMWATER MANAGEMENT POND | | |
0130 272000 1.000 EACH | 16340.50000 16340.50| 12650.00000 12650.00| 18400.00000 18400.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0140 272500 1.000 EACH | 260.00000 260.00] 400.00000 400.00] 448.00000 448.00
SKIMMER DEWATERING DEVICE | | |
0150 302007 128.000 CYy | 49.80000 6374.40] 46.40000 5939.20] 55.30000 7078.40
GRADED AGGREGATE BASE COURSE, TYPE B | |
0160 302503 35.000 TON | 55.15000 1930.25] 76.60000 2681.00] 28.60000 1001.00
DELAWARE NO. 57 STONE | | |
0170 401645 17.000 TON | 106.90000 1817.30] 115.00000 1955.00] 162.00000 2754.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0180 401648 25.000 TON | 106.61000 2665.25] 101.99000 2549.75] 120.00000 3000.00
| | |
| | |

GYRATIONS, PG 64-22



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/25/10
PAGE 005 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HARRINGTON YARD STORMWATER RETROFIT
CALL ORDER : 005 CONTRACT ID : 28-035-01.01 COUNTIES : KENT
LETTING DATE : DISTRICT : M8
SET-ASIDE
| ( 3 ) I ( 4 ) | ( 5 )
|KENT CONSTRUCTION CO INC |A-DEL CONSTRUCTION CO INC |[DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0190 401663 42.000 TON | 106.61000 4477.62| 93.70000 3935.40] 130.00000 5460.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0200 501004 412.000 SY | 88.51000 36466.12]| 52.00000 21424.00] 57.80000 23813.60
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | | |
0210 701010 130.000 LF | 38.92000 5059.60] 20.00000 2600.00] 21.00000 2730.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0220 712006 132.000 SY | 64.52000 8516.64| 56.36000 7439.52| 6.85000 904.20
RIPRAP, R-5 | | |
0230 713003 132.000 SY | 2.16000 285.12] 2.53000 333.96| 1.05000 138.60
GEOTEXTILES, RIPRAP | | |
0240 727004 770.000 LF | 7.46000 5744.20] 2.96000 2279.20] 6.20000 4774.00
CHAIN-LINK FENCE, 6' HIGH | | |
0250 727006 5.000 EACH | 25.90000 129.50] 12.78000 63.90] 25.20000 126.00
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | | |
0260 727007 697.000 LF | 18.23000 12706.31| 22.95000 15996.15| 17.70000 12336.90
CHAIN-LINK FENCE, 8' HIGH | | |
0270 727008 6.000 EACH | 53.18000 319.08] 49.17000 295.02] 51.60000 309.60
TERMINAL POSTS FOR 8' CHAIN-LINK FENCE | | |
0280 727012 2.000 EACH | 843.78000 1687.56] 416.44000 832.88] 821.00000 1642.00
VEHICULAR GATES | |
0290 732002 8198.000 SY | 1.62000 13280.76| 4.19000 34349.62| 5.55000 45498.90
TOPSOIL, 6" DEPTH | | |
0300 734013 5288.000 sSY | 0.97000 5129.36 0.54000 2855.52 0.24000 1269.12
PERMANENT GRASS SEEDING, DRY GROUND | | |
0310 734015 2189.000 sSY | 0.97000 2123.33] 0.70000 1532.30] 0.27000 591.03
PERMANENT GRASS SEEDING, WET GROUND | | |
0320 734017 2000.000 sY | 0.54000 1080.00] 0.11000 220.00] 0.26000 520.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0330 734515 721.000 SY | 1.08000 778.68 | 1.70000 1225.70] 1.05000 757.05
PERMANENT SEEDING, ALKALIGRASS | | |
0340 735006 2000.000 sY | 0.48000 960.00] 0.21000 420.00] 0.26000 520.00
MULCHING, STRAW | | |
0350 735533 135.000 SY | 12.69000 1713.15] 1.82000 245.70] 1.85000 249.75
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0360 735534 6615.000 sSY | 1.98000 13097.70| 1.82000 12039.30| 0.44000 2910.60
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0370 735535 1390.000 SY | 2.75000 3822.50] 1.82000 2529.80] 1.85000 2571.50
| | |

SOIL RETENTION BLANKET MULCH, TYPE 5



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/25/10
PAGE 005 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HARRINGTON YARD STORMWATER RETROFIT
CALL ORDER : 005 CONTRACT ID : 28-035-01.01 COUNTIES : KENT
LETTING DATE DISTRICT : M8
SET-ASIDE
| ( 3 ) I ( 4 | ( 5 )
|KENT CONSTRUCTION CO INC |A-DEL CONSTRUCTION CO INC |[DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0380 735536 108.000 SY | 8.52000 920.16| 4.94000 533.52] 7.35000 793.80
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0390 749687 22.000 EACH | 138.28000 3042.16| 59.00000 1298.00] 29.20000 642.40
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0400 762001 100.000 LF | 3.00000 300.00] 2.00000 200.00] 5.25000 525.00
SAW CUTTING, HOT MIX | | |
0410 763000 LUMP | 10350.00000 10350.00| 8285.00000 8285.00] 3640.00000 3640.00
INITIAL EXPENSE | |
0420 763501 LUMP | 7673.00000 7673.00] 9500.00000 9500.00] 4990.00000 4990.00
CONSTRUCTION ENGINEERING | | |
0430 763631 LUMP | 9400.00000 9400.00] 9200.00000 9200.00] 7080.00000 7080.00
RELOCATE WASH RACK | | |
0440 763638 LUMP | 11080.00000 11080.00| 14000.00000 14000.00| 4040.00000 4040.00
NON-POTABLE WELL WITH ELECTRIC SERVICE | | |
SECTION TOTALS | S 232,721.26/| S 234,863.18] S 236,120.35
—————————————————————————————————————————— e
CONTRACT TOTALS | S 232,721.26/| S 234,863.18] S 236,120.35

DBE GOALS




PG 64-22

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/25/10
PAGE 005 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE HARRINGTON YARD STORMWATER RETROFIT
CALL ORDER 005 CONTRACT 1ID 28-035-01.01 COUNTIES KENT
LETTING DATE DISTRICT M8
SET-ASIDE
| ( 6 ) I ( 7 ) | ( 8 )
[MUMFORD & MILLER CONCRETE IN |JJID INC |A P CROLL & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 HARG
| | |
0010 201000 LUMP | 9300.00000 9300.00] 21700.00000 21700.00] 3500.00000 3500.00
CLEARING AND GRUBBING | | |
0020 202000 762.000 CY | 10.50000 8001.00] 11.25000 8572.50] 20.00000 15240.00
EXCAVATION AND EMBANKMENT | | |
0030 209001 25.000 CYy | 18.00000 450.00] 20.89000 522.25] 18.00000 450.00
BORROW, TYPE A | | |
0040 209002 25.000 CYy | 21.00000 525.00] 24.41000 610.25] 34.00000 850.00
BORROW, TYPE B | |
0050 212000 50.000 CYy | 15.75000 787.50 | 17.41000 870.50] 30.00000 1500.00
UNDERCUT EXCAVATION | | |
0060 250000 10.000 cCY | 15.75000 157.50] 16.28000 162.80] 48.00000 480.00
SEDIMENT REMOVAL | | |
0070 251501 1460.000 LF | 2.00000 2920.00] 2.16000 3153.60] 2.00000 2920.00
SILT FENCE | | |
0080 252500 2.000 EACH | 2500.00000 5000.00] 4700.00000 9400.00] 2250.00000 4500.00
SEDIMENT SCREEN | | |
0090 254000 3.000 TON | 45.00000 135.00] 267.39000 802.17] 70.00000 210.00
STONE CHECK DAM | | |
0100 268000 120.000 TON | 38.50000 4620.00] 30.82000 3698.40] 34.00000 4080.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0110 270500 1.000 EACH | 150.00000 150.00] 432.55000 432.55] 530.00000 530.00
DEWATERING BAG | | |
0120 271000 3673.000 CY | 10.50000 38566.50] 6.05000 22221.65] 17.40000 63910.20
STORMWATER MANAGEMENT POND | | |
0130 272000 1.000 EACH | 16100.00000 16100.00| 12693.53000 12693.53| 25850.00000 25850.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0140 272500 1.000 EACH | 400.00000 400.00] 1800.00000 1800.00] 600.00000 600.00
SKIMMER DEWATERING DEVICE | | |
0150 302007 128.000 CYy | 52.00000 6656.00] 77.08000 9866.24| 50.00000 6400.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0160 302503 35.000 TON | 36.25000 1268.75] 44.16000 1545.60] 40.00000 1400.00
DELAWARE NO. 57 STONE | | |
0170 401645 17.000 TON | 151.00000 2567.00] 132.98000 2260.66 | 125.00000 2125.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0180 401648 25.000 TON | 150.00000 3750.00] 129.26000 3231.50] 125.00000 3125.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
| | |

GYRATIONS,



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/25/10
PAGE 005 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE HARRINGTON YARD STORMWATER RETROFIT
CALL ORDER 005 CONTRACT 1ID 28-035-01.01 COUNTIES KENT
LETTING DATE DISTRICT
SET-ASIDE
| ( 6 ) I ( 7 ) | ( 8 )
[MUMFORD & MILLER CONCRETE IN |JJID INC |A P CROLL & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0190 401663 42.000 TON | 149.00000 6258.00] 126.73000 5322.66| 125.00000 5250.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0200 501004 412.000 SY | 73.00000 30076.00] 65.90000 27150.80] 86.00000 35432.00
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | | |
0210 701010 130.000 LF | 36.00000 4680.00] 39.19000 5094.70| 45.00000 5850.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0220 712006 132.000 SY | 57.50000 7590.00] 51.00000 6732.00] 35.00000 4620.00
RIPRAP, R-5 | | |
0230 713003 132.000 SY | 3.50000 462 .00 3.15000 415.80] 2.00000 264.00
GEOTEXTILES, RIPRAP | | |
0240 727004 770.000 LF | 7.00000 5390.00] 6.31000 4858.70| 7.50000 5775.00
CHAIN-LINK FENCE, 6' HIGH | | |
0250 727006 5.000 EACH | 30.00000 150.00] 25.24000 126.20] 36.00000 180.00
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | | |
0260 727007 697.000 LF | 20.00000 13940.00| 17.78000 12392.66 | 21.50000 14985.50
CHAIN-LINK FENCE, 8' HIGH | | |
0270 727008 6.000 EACH | 60.00000 360.00] 52.59000 315.54] 65.00000 390.00
TERMINAL POSTS FOR 8' CHAIN-LINK FENCE | | |
0280 727012 2.000 EACH | 910.00000 1820.00] 825.70000 1651.40] 995.00000 1990.00
VEHICULAR GATES | |
0290 732002 8198.000 SY | 6.00000 49188.00| 5.13000 42055.74 | 5.90000 48368.20
TOPSOIL, 6" DEPTH | | |
0300 734013 5288.000 sSY | 0.40000 2115.20] 0.76000 4018.88]| 0.40000 2115.20
PERMANENT GRASS SEEDING, DRY GROUND | | |
0310 734015 2189.000 sSY | 0.70000 1532.30] 0.76000 1663.64]| 0.68000 1488.52
PERMANENT GRASS SEEDING, WET GROUND | | |
0320 734017 2000.000 sY | 0.40000 800.00] 0.76000 1520.00] 0.45000 900.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0330 734515 721.000 SY | 1.00000 721.00| 0.76000 547.96| 1.00000 721.00
PERMANENT SEEDING, ALKALIGRASS | | |
0340 735006 2000.000 sY | 0.55000 1100.00] 0.38000 760.00 | 0.45000 900.00
MULCHING, STRAW | | |
0350 735533 135.000 SY | 2.20000 297.00] 2.26000 305.10] 3.20000 432.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0360 735534 6615.000 sSY | 0.60000 3969.00] 2.16000 14288.40| 1.20000 7938.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0370 735535 1390.000 SY | 2.30000 3197.00] 2.26000 3141.40] 2.75000 3822.50
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/25/10
PAGE 005 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE HARRINGTON YARD STORMWATER RETROFIT
CALL ORDER 005 CONTRACT 1ID 28-035-01.01 COUNTIES KENT
LETTING DATE DISTRICT
SET-ASIDE
| ( 6 ) I ( 7 | ( 8 )
[MUMFORD & MILLER CONCRETE IN |JJID INC |A P CROLL & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0380 735536 108.000 SY | 5.00000 540.00] 4.26000 460.08| 8.25000 891.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0390 749687 22.000 EACH | 95.00000 2090.00 | 70.00000 1540.00| 60.00000 1320.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0400 762001 100.000 LF | 4.00000 400.00] 1.58000 158.00] 2.50000 250.00
SAW CUTTING, HOT MIX | | |
0410 763000 LUMP | 8000.00000 8000.00| 13700.00000 13700.00]| 12000.00000 12000.00
INITIAL EXPENSE | |
0420 763501 LUMP | 5200.00000 5200.00 | 4200.00000 4200.00| 6000.00000 6000.00
CONSTRUCTION ENGINEERING | | |
0430 763631 LUMP | 10800.00000 10800.00 ]| 15100.00000 15100.00 | 18650.00000 18650.00
RELOCATE WASH RACK | | |
0440 763638 LUMP | 7000.00000 7000.00 | 10600.00000 10600.00 | 10330.00000 10330.00
NON-POTABLE WELL WITH ELECTRIC SERVICE | | |
SECTION TOTALS | $ 269,029.75] $ 281,663.86 | $ 328,533.12
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 269,029.75| $ 281,663.86 | $ 328,533.12

DBE GOALS




PG 64-22

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/25/10
PAGE 005 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE HARRINGTON YARD STORMWATER RETROFIT
CALL ORDER 005 CONTRACT 1ID 28-035-01.01 COUNTIES KENT
LETTING DATE DISTRICT M8
SET-ASIDE
I ( 9 ) I ( ) I ( )
| GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 HARG
| | |
0010 201000 LUMP | 22710.00000 22710.00] |
CLEARING AND GRUBBING | | |
0020 202000 762.000 CY | 16.30000 12420.60| |
EXCAVATION AND EMBANKMENT | | |
0030 209001 25.000 CYy | 32.68000 817.00] |
BORROW, TYPE A | | |
0040 209002 25.000 CYy | 32.68000 817.00] |
BORROW, TYPE B | |
0050 212000 50.000 CYy | 23.22000 1161.00] |
UNDERCUT EXCAVATION | | |
0060 250000 10.000 cCY | 52.00000 520.00] |
SEDIMENT REMOVAL | | |
0070 251501 1460.000 LF | 2.72000 3971.20] |
SILT FENCE | | |
0080 252500 2.000 EACH | 3993.00000 7986.00| |
SEDIMENT SCREEN | | |
0090 254000 3.000 TON | 67.50000 202.50] |
STONE CHECK DAM | | |
0100 268000 120.000 TON | 40.68000 4881.60] |
STABILIZED CONSTRUCTION ENTRANCE | | |
0110 270500 1.000 EACH | 297.00000 297.00] |
DEWATERING BAG | | |
0120 271000 3673.000 CY | 12.62000 46353.26| |
STORMWATER MANAGEMENT POND | | |
0130 272000 1.000 EACH | 18440.00000 18440.00| |
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0140 272500 1.000 EACH | 1785.00000 1785.00] |
SKIMMER DEWATERING DEVICE | | |
0150 302007 128.000 CYy | 58.40000 7475.20]| |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0160 302503 35.000 TON | 43.64000 1527.40] |
DELAWARE NO. 57 STONE | | |
0170 401645 17.000 TON | 263.00000 4471.00] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0180 401648 25.000 TON | 197.00000 4925.00] |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
| | |

GYRATIONS,



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/25/10
PAGE : 005 -11

FINAL
CONTRACT TITLE : HARRINGTON YARD STORMWATER RETROFIT
CALL ORDER : 005 CONTRACT ID : 28-035-01.01 COUNTIES : KENT
LETTING DATE : DISTRICT : M8
SET-ASIDE
I ( 9 ) I ( ) | ( )
| GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0190 401663 42.000 TON | 141.00000 5922.00] |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0200 501004 412.000 SY | 69.70000 28716.40] |
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | | |
0210 701010 130.000 LF | 30.58000 3975.40] |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0220 712006 132.000 SY | 80.64000 10644.48| |
RIPRAP, R-5 | | |
0230 713003 132.000 SY | 5.06000 667.92] |
GEOTEXTILES, RIPRAP | | |
0240 727004 770.000 LF | 6.22000 4789.40]| |
CHAIN-LINK FENCE, 6' HIGH | | |
0250 727006 5.000 EACH | 25.20000 126.00] |
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | | |
0260 727007 697.000 LF | 17.70000 12336.90| |
CHAIN-LINK FENCE, 8' HIGH | | |
0270 727008 6.000 EACH | 51.64000 309.84]| |
TERMINAL POSTS FOR 8' CHAIN-LINK FENCE | | |
0280 727012 2.000 EACH | 822.00000 1644.00] |
VEHICULAR GATES | |
0290 732002 8198.000 SY | 5.48000 44925.04 | |
TOPSOIL, 6" DEPTH | | |
0300 734013 5288.000 sSY | 0.25000 1322.00] |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0310 734015 2189.000 sSY | 0.30000 656.70] |
PERMANENT GRASS SEEDING, WET GROUND | | |
0320 734017 2000.000 sY | 0.29000 580.00] |
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0330 734515 721.000 SY | 1.17000 843.57] |
PERMANENT SEEDING, ALKALIGRASS | | |
0340 735006 2000.000 sY | 0.26000 520.00] |
MULCHING, STRAW | | |
0350 735533 135.000 SY | 1.84000 248.40] |
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0360 735534 6615.000 sSY | 0.45000 2976.75] |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0370 735535 1390.000 SY | 1.84000 2557.60] |
| | |

SOIL RETENTION BLANKET MULCH, TYPE 5



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/25/10
PAGE 005 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE HARRINGTON YARD STORMWATER RETROFIT
CALL ORDER 005 CONTRACT 1ID 28-035-01.01 COUNTIES KENT
LETTING DATE DISTRICT M8
SET-ASIDE
I ( 9 ) I ( ) | ( )
| GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0380 735536 108.000 SY | 7.35000 793.80| |
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0390 749687 22.000 EACH | 143.00000 3146.00] |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0400 762001 100.000 LF | 2.85000 285.00] |
SAW CUTTING, HOT MIX | | |
0410 763000 LUMP | 20190.00000 20190.00] |
INITIAL EXPENSE | |
0420 763501 LUMP | 9923.00000 9923.00] |
CONSTRUCTION ENGINEERING | | |
0430 763631 LUMP | 16000.00000 16000.00| |
RELOCATE WASH RACK | | |
0440 763638 LUMP | 16577.00000 16577.00| |
NON-POTABLE WELL WITH ELECTRIC SERVICE | | |
SECTION TOTALS | $ 331,437.96| $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 331,437.96| S 0.00] $

DBE GOALS

o\




